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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT A - LIST OF ACRONYMS

The following list of acronyms may be used in this contract.

ACWP
ADR
AFL-CIO
ALARA
ASME
ANSI
BCWP
BCWS
B&R
CD-ROM
CERCLA
CFR
CcoO
COR
CPI
CPIF
CSPI
DEAR
DNFSB
DOE
DQO
ECOLOGY
EMR
EPA
EPCRA
ERISA
ES&H
ESQ&H
FAR
FOCI
FY
HCA
HLW
HUBZone
HWMA
ICD
ISMS
JOBBS
LAW
LDR
MEPP
MS
MSDS
MTG
NEPA
NQA
NOC
NOV
NOAV
NRC
NTE

Actual Cost of Work Performed

Alternative Dispute Resolution

American Federation of Labor-Congress of Industrial Organizations
As Low As Reasonably Achievable
American Society of Mechanical Engineers
American National Standards Institute
Budgeted Cost of Work Performed
Budgeted Cost of Work Scheduled
Budgeting and Reporting

Compact Disc-Read Only Memory
Comprehensive Environmental Response, Compensation, and Liability Act of 1980
Code of Federal Regulations

Contracting Officer

Contracting Officer Representative

Cost Performance Index

Cost Plus Incentive Fee

Cost and Schedule Performance Index
Department of Energy Acquisition Regulation
Defense Nuclear Facilities Safety Board
U.S. Department of Energy

Data Quality Objectives

Washington State Department of Ecology
Experience Modification Rate

U.S. Environmental Protection Agency
Emergency Planning and Community Right-To-Know Act of 1986
Employee Retirement Income Security Act of 1974
Environment(al), Safety and Health
Environment(al), Safety, Quality and Health
Federal Acquisition Regulation

Foreign Ownership, Control or Influence
Fiscal Year

Head of the Contracting Activity

High-Level Waste

Historically Underutilized Business Zone
Hazardous Waste Management Act
Interface Control Document

Integrated Safety Management System
Job Opportunities Bulletin Board System
Low Activity Waste

Land Disposal Restrictions

Multiple Employer Pension Plan

Mail Stop

Material Safety Data Sheet

Metric Tons of Glass

National Environmental Policy Act of 1969
Nuclear Quality Assurance

Notice of Construction

Notice of Violation

Notice of Alleged Violation

Nuclear Regulatory Commission

Not to Exceed
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OcCl Organizational Conflict of Interest

ORP U.S. Department of Energy, Office of River Protection

OSHA Occupational, Safety and Health Administration

PBS Project Breakdown Structure

PSD Prevention of Significant Deterioration

PAAA Price Anderson Amendments Act of 1988

PL Public Law

PCB Polychlorinated biphenyls

PPA Pollution Prevention Act of 1990

ppm Parts Per Million

QARD Quality Assurance Requirements and Description for the Civilian Radioactive Waste
Management Program

RCRA Resource Conservation and Recovery Act of 1976

RFP Request for Proposal

RL U.S. Department of Energy, Richland Operations Office

ROD Record of Decision

RPP River Protection Project

SAS Safeguards and Security

SEB Source Evaluation Board

SF Standard Form

SIC Standard Industrial Classification

SPI Schedule Performance Index

SRD Safety Requirements Document

TBD To Be Determined

TIN Taxpayer ldentification Number

TPA Hanford Federal Facility Agreement and Consent Order (also known as Tri-Party Agreement)

TRU Transuranic (waste)

TSCA Toxic Substances Control Act of 1976

TSR Technical Safety Requirements

UCNI Unclassified Controlled Nuclear Information

uUSsC United States Code

WAC Washington Administrative Code

WBS Work Breakdown Structure

WDOH Washington State Department of Health

WTP Hanford Tank Waste Treatment and Immobilization Plant
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SECTION J — LIST OF ATTACHMENTS
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT C
GOVERNMENT-FURNISHED PROPERTY AND GOVERNMENT-FURNISHED EQUIPMENT

Government-Furnished Property and Government-Furnished Equipment as referenced in Section C.9,
Interface Control Documents.
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT D — SMALL BUSINESS SUBCONTRACTING PLAN

Hanford Waste Treatment and Immobhilization Plant
Small Business Suhcontracting Plan

Name of Contractor: sechtel National,

Inc.

45 Fremont Street
San Francisco, CA 94105

Solicitation Number: pE-rP27-00RV14136

This subcontracting plan describes our approach to
involving HUBZone small business, small business,
small disadvantaged business, and women-owned
small business concerns to the maximum extent
practicable in the design, construction, and
commissioning of Hanford’s Waste Treatment and
Immobilization Plant (WTP) for DOE.

We support DOE’s strong, long-term commitment
to diversity. We believe that diversity is much more
than affirmative action in the workplace. For us, it is
an operating principle of management that plays a
key role in our success. Our belief in diversity—
transformed into action—provides us with a
competitive advantage over other organizations, both
in the workplace and in the business community.
Diversity in subcontracting provides vital links to

the local community, increases our flexibility in
meeting project goals, strengthens the local
economy, creates new opportunities, is cost
effective, and represents best business practices.

We have a long-established record of involving
small business concerns in meaningful roles in
government and commercial contracting. By
building on our experience and by setting
challenging and aggressive goals, we have made
small business participation and development an
integral aspect of our approach to project execution.
We will follow this approach for the WTP project.

In executing the WTP project, we will comply
with FAR 52.219-8 and 52.219-9, prime contract
requirements, and current DOE policies and
practices. Our policy is to aggressively encourage
participation of small business concerns to the
maximum extent practicable consistent with efficient
performance of WTP scope of work. All
procurements are reviewed to identify opportunities
for including small business suppliers and
contractors, developing good working relationships
with them, and encouraging them to offer their
products and services to the WTP project.

Total estimated dollars available for subcontracting: $2,379,000,000

Percentage of

Category Total Estimated Dollar Amount
Subcontracting Effort

Total planned and available for subcontracting to SB

CONcemns 46 $1,094,340,000

Total planned and available for subcontracting to HUBZone

SB concerns (included in SB concern numbers) - 35,685,000

Total planned and available for subcontracting to SDB

concerns (included in SB concern numbers) E 285,480,000

Total planned and available for subcontracting to 3 71.370.000

8(a)-certified SB concerns (included in SB concern numbers) e

Total planned and available for subcontracting to WOSB

concerns (included in SB and partially in SDB concern 5 118,950,000

numbers)

Total planned and available subcontracting to NAB concerns

(included in SB concern numbers) [ 23,790,000

Total dollars to Washington/Oregon-based business

concerns (includes large and small business) = 594,750,000

Total number of actions to Washington/Oregon-based 75 N/A

business concerns (includes large and small business)

J-5
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1.and 2. Goals (Percentages and Dollar
Value)

Figure d.1-1 shows our small business, HUBZone
business, small disadvantaged business, women-
owned small business, and Native American
business goals expressed in percentages of total
planned subcontracting dollars as well as estimated
dollars .

3. Potential Sl_lhcontral:ling Opportunities
for Small Business

Figure d.1-2 lists the principal categories of
subcontracting opportunities that will be made
available for small business concerns. The categories
shown are for general work groupings only. As
additional opportunities are identified, the list will be
expanded and goal percentages revised accordingly.
Opportunities that are directed, or for which there is
only a single supplier, are not considered available
and are therefore not included in these goals.

4. Method Used to Develop
Subcontracting Goals

To establish our subcontracting goals and
commitments, we gathered available WTP
information, forecast probable acquisition needs, and
analyzed project estimates. We also used our
collective DOE experience to determine potential
requirements and contingencies. Our subcontracting
goals are both realistic and attainable.

5. Methods Used to Identify Potential
Sources for Solicitation

We continually identify and review potential
sources of supplies and services, including, but not
limited to, the following:

= Online access to U.S. Small Business
Administration PRONET

= Our proprietary Supplier Information
System, which includes past performance data

= National Minority Purchasing Council
Vendor Information Services

= Historical reports and data showing

products and services obtained from small
business concerns by other associate contractors
= Various directories and source lists such as
the:
— Minority Supplier Development Council
— Local U.S. Small Business Administration
listings
— National Association of Minority
Contractors
— MBISYS (National Minority Supplier

Section J
Modification No. M033

S .8

. - ) e o e
Subcontracting Opportunities | T || @ | =
Computer equipment " == m
Office furniture UL
Office supplies L] "
Communication equipment LI
Electrical and electronic supplies LI I
Fuel and petroleum products L]
Lab equipment and supplies L
Small tools =
Construction equipment (i
Building materials "=
Site preparation "|w
Temporary construction " m|.
Structural steel construction "=
Batch plant construction .
Yard piping "=
Nondestructive examination .
Civil testing .
Surveying services " |w
Security services .
Insulation .
Cooling towers D/B L]
Building siding m
Roofing L]
HVAC " .
Administration building D/B L]
Finish grading L
Fire protection L]
Facilities maintenance and repair | = | = | =
Road maintenance and repair LR
Maintenance services ==l =
(janitorial/equipment)
Technical and personal services L] o
Computer service/maintenance UL
Administrative services - .
(printing/copying/advertising)

Figure d.1-2. Principal Categories of

Subcontracting Opportunities.

BP Matrix
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Development Council database)

— Dun & Bradstreet Procurement Planning
Directory for Small Business Products and
Services

— National Minority Business Directory,

“Try Us!”

— Minority Business Development Agency—
Department of Commerce

— “Funded Organizations,” published by U.S.
Minority Business Development Agency

— “National Directory of Minority-Owned
Business Information System,” published by
Business Research Services, Inc.

— “Minority and Women-Owned Business
Information System,” published by Source
Publications, Inc.

— “Minority-Owned High Technology Business
Directory,” published by Business Research
Services, Inc.

. Bechtel-sponsored small business fairs and
forums designed to attract additional small
business sources

6. Indirect Costs
Indirect costs are not included in the goals under
this plan.

1. Administrator of Subcontracting Plan

Mr. Tom Doolittle, Procurement Manager, is
designated to administer this Subcontracting Plan.
He will manage the following activities and ensure
they are performed efficiently and effectively:

= Maintain source lists of potential small
business subcontractors.
. When the number of prospective sources

is not adequate, seek out other small businesses
through the use of mass media tools such as
Internet bulletin boards.

= Mentor existing small businesses currently
under subcontract, enhancing their ability to
provide timely, cost-effective, and quality
services.

= Advise and train project management
personnel on the purposes of this plan and foster
support.

= Keep records measuring performance
against the goals established here.

= Submit Standard Form (SF) 294,
Subcontracting Report for Individual Contracts,
and SF 295, Summary Subcontract Report, in
accordance with the prime contract and

Section J
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instructions provided by the DOE Contracting
Officer.

. Verify that subcontracts contain the
flowdown clauses pertaining to small business
concerns when required and maintain the
policies and procedures required by the prime
contract.

= Maintain good working relationships with
Small Business Administration representatives
to obtain assistance and coordination in finding
capable small businesses.

= Maintain a close working relationship with
DOE to ensure that our project objectives and
activities are consistent with DOE programs.

= Require lower-tier subcontractors to
submit subcontracting plans and monitor for
compliance with those plans.

= Make monthly reports to our President and
General Manager concerning progress toward
achievement of goals under this program.

8. Implementation
The following additional functions will be

performed to effectively implement this plan.

= Package solicitations (including time for
preparation, scope of work, quantities,
specifications, and delivery schedules) to
facilitate participation by small businesses in
subcontracting opportunities and solicitation,
offer, and proposal activities.

= Establish and maintain contacts with small
business trade associations and business
development organizations.

= Conduct internal workshops, seminars,
and training programs to ensure that internal
customers and buyers are acquainted with our
policies and prime contract requirements, and to
ensure that, externally, small businesses are
familiar with requirements for doing business on
the WTP project.

. Maintain an effective outreach program by
sponsoring and attending regional procurement
conferences, trade fairs, and other functions, to
locate additional qualified sources.

= Implement an ongoing “inreach” program
that gives small businesses access and exposure
to key project planners and managers.

= Develop a comprehensive small business
source list (which includes past performance)
that is easily accessible and useful to buyers.

= Preselect and qualify small business
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concerns to perform specific scopes of work.

= Structure the program to help develop the
capabilities and quality of services provided by
small business suppliers and subcontractors
currently performing work on the WTP project.

9. Subcontract Terms and Conditions

We incorporate the flowdown clause requirements
of FAR 52.219-9 as applicable into subcontracts that
offer further subcontracting opportunities. This
requires all subcontractors (except small business
concerns) that receive subcontracts in excess of
$500,000 ($1 million for construction of any public
facility) to adopt a similar plan. Our Procurement
Manager will be responsible for implementing and
monitoring this aspect of the Subcontracting Plan.

10. Reports, Studies, and Surveys

We will (i) cooperate in any studies or surveys as
may be required; (ii) submit periodic reports to allow
the government to determine the extent of our
compliance with this Subcontracting Plan; (iii)
submit SF 294, Subcontracting Report for Individual
Contracts, and/or SF 295, Summary Subcontract
Report, in accordance with the instructions on the
forms as provided in agency regulations; and (iv)
ensure that our subcontractors agree to submit SF
294 and SF 295.

11. Records

The types of records that will be maintained to
demonstrate the procedures adopted to ensure
compliance with the requirements and goals of the

Subcontracting Plan include:

(i) source lists (e.g., PRONET), guides, and other
data that identify small business, HUBZone
small business, small disadvantaged business,
and women-owned small business concerns;

(ii) organizations contacted in an attempt to locate
sources that are small business, HUBZone
small business, small disadvantaged business,
and women-owned small business concerns;

(iii) records on each subcontract solicitation
resulting in an award of more than $100,000
indicating:

— whether small business concerns were
solicited and, if not, why not;
— whether HUBZone small business

Section J
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concerns were solicited and, if not, why
not;

— whether small disadvantaged business
concerns were solicited and, if not, why
not;

— whether women-owned small business
concerns were solicited and, if not, why
not; and

— if applicable, the reason award was not
made to a small business concern;

(iv) records of any outreach efforts to contact

— trade associations,

— business development organizations,

— conferences and trade fairs to locate small,
HUBZone small, small disadvantaged, and
women-owned small business sources;

(v) records of internal guidance and
encouragement provided to buyers through

— workshops, seminars, training, etc., and

— monitoring of performance to evaluate
compliance with program requirements;
and

(vi) on a contract-by-contract basis, records to
support award data submitted by the offeror to
the government, including the name, address,
and business size of each subcontractor.

SUBMITTED BY:
Signature: (original signed by)
Typed Name: Ron Naventi

Senior Vice President,

Title: Bechtel National, Inc.
Date: 10/18/2000

PLAN ACCEPTED BY:

Signature: (original signed by)

Typed Name: Michael K. Barrett

Title: Contracting Officer

Date: December 11, 2000
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT E - LIST OF APPLICABLE DIRECTIVES (LIST B-DEAR 970.5204.78)

(a) Environmental, safety and health (ES&H) requirements appropriate for work conducted under this
Contract that have been determined by a DOE approved process to evaluate the work and the
associated hazards and identify an appropriately tailored set of standards, practices and controls:

DOCUMENT NUMBER DATE TITLE
BNFL-5193-SRD-01 Latest Tank Waste Remediation System Privatization Project-
Revision | Safety Requirements Document

DOE/RL-96-0003 02/01 DOE Regulatory Process for Radiological, Nuclear and
Process Safety Regulation of the RPP Waste Treatment
Plant Contractor

DOE/RL-96-0004 02/01 Process for Establishing a Set of Radiological, Nuclear
and Process Safety Standards and Requirements for the
RPP Waste Treatment Plant Contractor

DOE/RL-96-0005 02/01 Concept of the DOE Regulatory Process for Radiological,
Nuclear and Process Safety Regulation of the RPP
Waste Treatment Plant Contractor

DOE/RL-96-0006 02/01 Top-Level Radiological, Nuclear and Process Safety
Standards and Principles for the RPP Waste Treatment
Plant Contractor

RL/REG-97-04 08/02 Policy for Openness and Openness Plan for the Office of
Safety Regulation

RL/REG-97-05 07/19/01 | Regulatory Unit Management Directives

RL/REG-97-13 07/17/00 | Regulatory Unit Position on Contractor-Initiated Changes
to the Authorization Basis

RL/REG-98-05 07/01/99 | Inspection Program Description for the Regulatory
Oversight for the RPP-WTP Contractor

RL/REG-98-06 06/30/99 | Corrective Action/Enforcement Action Program
Description

RL/REG-98-14 06/29/98 | Regulatory Unit Position on New Safety Information and
Back-fits

RL/REG-99-17 04/25/01 | Review Guidance for the Limited Construction
Authorization Request

RL/REG 2000-03 05/04/01 | Review Guidance for the Nonradiological Worker Safety
and Health Plan

DOE 0 470.2B 10/31/02 | Contractor Requirements Document (CRD), “Independent
and Performance Assurance Program”

(b) Additional Directives applicable to this Contract. The directive(s) or applicable section(s) of the

directive(s) are applied as specified in other Sections of this Contract.

DOCUMENT NUMBER DATE TITLE
DOE M 140.1-1B 03/30/01 | Interface with Defense Nuclear Facilities Safety Board
DOE M 231.1-1 01/28/00 | Environment, Safety and Health Reporting Manual
DOE O 231.1A (M033) ?8/19/?3 Environment, Safety, and Health Reporting (M033)

MO033
DOE M 435.1-1 07/09/99 | Radioactive Waste Management Manual
RL/REG-2000-04 (M033) 8\7&?3) Industrial Health and Safety Oversight Plan (M033)
DOE N 231.1 01/15/02 | Environment, Safety, and Health Reporting Notice
DOE N 471.3 04/13/01 | Reporting Incidents of Security Concern
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DOCUMENT NUMBER DATE TITLE

Reporting Fraud, Waste, and Abuse to the Office of

DOE O 2211 03/22/01 1

Inspector General
DOE 0 221.2 03/22/01 | Cooperation with the Office of Inspector General
(M033) (M033) (M033)
DOE O 2411 08/17/98 | Scientific and Technical Information Management
DOE 0 350.1 05/08/98 | Contractor Human Resource Management Program
DOE O 414.1A 09/29/99 | Quality Assurance
DOE 0 425.1C (M033) | 03/13/03 | Start and Restart of Nuclear Facilities

(M033)

DOE 0 430.1A 10/14/98 | Life-Cycle Asset Management
DOE O 442.1A & 02/01/99 | Department of Energy Employee Concerns Program

Supplemented Rev. 1

DOE O 551.1AChg 12 [ 11/08/02 | Official Foreign Travel

DOE/EM-0093 12/96 Waste Acceptance Product Specifications for Vitrified
High Level Waste Forms (WAPS)
DOE/ORP-2000-06 09/27/00 | River Protection Project, Project Management Plan
DOE/RL-88-21 10/01/96 | Double-Shell Tank Unit Permit Application
12/21/99
DOE/RL-94-02 04/95 Hanford Emergency Response Plan

Top-Level Safeguards and Security Requirements for

DOE/RL-96-0002 02/96 TWRS Privatization
Quality Assurance Requirements and Description for the

DOE/RW-0333P Civilian Radioactive Waste Management Program
(QARD) — Revision 13 (M033)

DOE/RW-0351P 04/99 Waste Acceptance System Requirements Document
(WASRD)

HFID 232-1B 09/08/99 | Natification and Reporting of Operations Information

PL-W375-MG00004 02/22/00 | Safeguards and Security Program

! Footnote to DOE O 221.1 and DOE O 221.2: The Contractor shall implement these
Orders into all new subcontract awards beginning January 1, 2003, except for those
acquisitions for commercial items and for any new acquisition awards under $100,000.
Flow down of the requirements of these Orders to Subcontractors using these criteria
meets the intent of ensuring compliance with the Orders’ requirements.

This Order included by Modification No. A029 and deemed to be the “subsequent version
of the order in effect at the time of award” per DEAR 952.247-70.
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT F — KEY PERSONNEL

Name

James P. Henschel (M033)

Jimmy P. Betts

Alan K. Beckman (M033)

James Q. Hicks
Phillip W. Schuetz
William T. Clements
Robert E. Lawrence
Fred Beranek
George T. Shell
Stephen F. Piccolo
Walter L. Tamosaitis
Kenneth J. Rueter
Neil Brosee
Richard J. Tossetti
Timothy L. Horst
John R. (Jack) Monrean
C. Ed Rogers
(M033)
Timothy C. Green

Position

Project Director
Project Manager

Deputy Project Manager (M033)

Area Project Manager, Balance of Facilities

Area Project Manager, High-Level Waste

Area Project Manager, Low-Activity Waste

Area Project Manager, Pretreatment

E&NS

Quality Assurance

Operations Manager

Research and Technology

Process Technology

Commissioning

Engineering Manager

Construction Manager

Labor Relations

Business/Project Controls Manager
(M033)

Human Resources
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT G - PERFORMANCE GUARANTEE AGREEMENT

For value received, and in consideration of: and in order to induce the United States (the
Government) to enter into Contract DE-AC27-01RV14136 for the design, construct, and commission of the
Waste Treatment and Immobilization Plant (WTP) to treat and immobilize Hanford tank waste (Contract
dated, December 11, 2000), by and between the Government and Bechtel National, Inc. (Contractor), the
undersigned, Bechtel National, Inc.(Guarantor), a corporation incorporated in the State of Nevada with its
principle place of business at 45 Fremont Street, San Francisco, CA 94105, hereby unconditionally
guarantees to the Government (a) the full and prompt payment and performance of all obligations,
accrued and executory, which Contractor presently or hereafter may have to the Government under the
Contract, and (b) the full and prompt payment and performance by Contractor of all obligations and
liabilities of Contractor to the Government, fixed or contingent, due or to become due, direct or indirect,
now existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor further
agrees to indemnify the Government against any losses the Government may sustain and expenses it
may incur as a result of the enforcement or attempted enforcement by the Government of any of its rights
and remedies under the Contract, in the event of a default by Contractor hereunder, and/or as a result of
the enforcement or attempted enforcement by the Government of any of its rights against Guarantor
hereunder.

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that
Contractor shall have the full right, without any notice to or consent from Guarantor, to make any and all
modifications or amendments to the Contract without affecting, impairing, or discharging, in a whole or in
part, the liability of Guarantor hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall be valid
and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger, or consolidation
of Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of
Contractor, or the sale or other disposition of all or substantially all of the capital stock, business or assets
of Contractor to any other person or party, or (ii) the institution of any bankruptcy, reorganization,
insolvency, debt agreement, or receivership proceedings by or against Contractor, or adjudication of
Contractor as a bankrupt, or (iii) the assertion by the Government against the Contractor of any of the
Governments rights and remedies provided for under the Contract, including any modifications or
amendments thereto, or under any other document(s) or instrument(s) executed by Contractor, or existing
in the Government’s favor in law, equity, or bankruptcy.

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be
continuing, absolute, primary, and direct, and that the Government shall not be required to pursue any
right or remedy it may have against Contractor or other Guarantors under the Contract, or any
modifications or amendments thereto, or any other document(s) or instrument(s) executed by Contractor,
or otherwise. Guarantor affirms that the Government shall not be required to first commence any action or
obtain any judgment against Contractor before enforcing this Performance Guarantee Agreement against
Guarantor, and that Guarantor will, upon demand, pay the Government any amount, the payment of which
is guaranteed hereunder and the payment of which by Contractor is in default under the Contractor or
under any other document(s) or instrument(s) executed by Contractor as aforesaid, and that
Guarantor will, upon demand, perform all other obligations of Contractor, the performance of which by
Contractor is guaranteed hereunder.
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Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, merger,
or consolidation of Guarantor into or with another entity, corporate or otherwise, or the liquidation or
dissolution of Guarantor, or the sale or other disposition of all or substantially all of the capital stock,
business, or assets of Guarantor to any other person or party, or (ii) the institution of any bankruptcy,
reorganization, insolvency, debt agreement, or receivership proceedings by or against Guarantor, or
adjudication of Guarantor as a bankrupt.

Guarantor further warrants and represents to the Government that the execution and delivery of this
Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of Organization,
Charter, bylaws, and applicable law; that the execution and delivery of this Performance Guarantee
Agreement, and the performance thereof, has been duly authorized by the Guarantor’s Board of Directors,
Trustees, or any other management board which is required to participate in such decisions; and that the
execution, delivery, and performance of this Performance Guarantee Agreement will not result in a breach
of, or constitute a default under, any loan agreement, indenture, or contract to which Guarantor is a party
or by or under which it is bound.

No express or implied provision, warranty, representation or term of this Performance Guarantee
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or remedies
whatsoever, except as expressly provided in this Performance Guarantee Agreement.

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed
by its duly authorized officer, and its corporate seal to be affixed hereto on.

BECHTEL NATIONAL, INC.

Original Signed By
T. F. Hash, President

GUARANTEE AGREEMENT ON
BEHALF OF GUARANTOR

I, D.W. Price, certify that | am the Assistant Secretary of the corporation named as Guarantor herein; that
T.F. Hash who signed this certificate on behalf of the Guarantor, was then President of said corporation;
that said certificate was duly signed for and in behalf of said corporation, and is within the scope of its
corporate powers; that | have caused the corporate seal to be affixed hereto.

Original Signed By
D. W. Price, Assistant Secretary
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT H
TANK FARM CONTRACTOR STAFF AND SUBCONTRACTORS EMPLOYED ON THE WTP PROJECT

Staffing

The Tank Farm Contractor hired a total of 183 staff from BNFL Inc. and Bechtel National Inc. that were
previously supporting the Waste Treatment and Immobilization Plant (WTP) activities; approximately
138 are currently identified as available for transition to the WTP Contractor. Discipline and experience
are as follows:

INTERIM DESIGN CONTRACTOR EMPLOYEES EXPERIENCE

SUMMARY AS OF 8/30/00
AVERAGE
SENIOR JUNIOR YEARS YEARS
DISCIPLINE LEVEL LEVEL (1-5 Years) EXPERIENCE EXPERIENCE
Engineers:
Managers 2 0 18-30 18
Process Engineers 9 2 1-33 16
Civil/Structural 7 1 1-35 23
Mechanical 17 5 1-33 18
HVAC 21 0 7-35 25
Elect, 1&C 18 0 9-39 24
Architectural 2 1 1-21 13
Construction Engineering 1 0 9 9
Quality Assurance 2 0 25-30 28
Layout/Design 2 0 18-35 27
Subtotal 81 9
Designers:
Civil/Structural 3 1 4-36 21
Mechanical 19 2 3-34 21
HVAC 5 0 7-20 16
Piping 5 0 10-25 22
Elect, 1&C 2 0 14-35 23
Layout 9 2 2-15 7
Subtotal 43 5
Total 124 14
Total Interim Design 138
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Subcontracts

The Tank Farm Contractor placed subcontracts with 27 firms; providing about 260 total staff supporting
the design, science and technology, and ongoing operations roles. Most of the staff augmentation
contracts will be available for transition to the WTP Contractor. Summary of contracts, scope, and
numbers of staff identified includes:

Subcontractor Current Scope  Number of Staff
Associated Western Universities ~ Summer Interns 5
EnergX Staff Augmentation 2
ESG (ESG Technical Services) Staff Augmentation 3
Enabling Technology Staff Augmentation 1
Fircroft Staff Augmentation 51
Global Environmental Staff Augmentation 1
GTS-Duratek Staff Augmentation 19
Individual Consultants (7 each) Staff Augmentation 7

Doug Campbell
Gary Dukelow
Mike Fox

Bruce Hensley
William Roe
Gene Schroeder
John Deichman

Kelly Temporary Services Staff Augmentation 31
LATA (Los Alamos Technical Staff Augmentation 8
Associates)
Manpower Staff Augmentation 3
MCE (Mid-Columbia Engineering) Staff Augmentation 7
MH Chew Staff Augmentation 2
Noramtec Staff Augmentation 30
Onsite Engineering Staff Augmentation 15
Project Time & Cost Staff Augmentation 3
SAIC (Science Applications Staff Augmentation- 44
International Corp.) safety, permitting,

and design
Scientech Staff Augmentation 2
SCM Staff Augmentation 8
TRI (Technical Resources Staff Augmentation 13
International)
Vista Engineering Staff Augmentation 5
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Science and Technology Support

The Tank Farm Contractor will have established work orders with Savannah River Technology Center
(SRTC), GTS-Duratek (including the Vitreous State Laboratory (VSL) at Catholic University), Pacific
Northwest National Laboratory, and IBC, Inc. for significant Science and Technology (S&T) support to the
WTP Project in the following areas:

S&T Provider Scope
SRTC Chemical and radiochemical separations, waste form qualification
PNNL Chemical and radiochemical separations, waste form qualification
GTS-D Pilot melter testing, melter testing, and glass development
IBC, Inc. lon exchange media development and testing
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT | - FUNDING PROFILE

Fiscal Year (FY) Budget Authority ($1M)*

2001 $ 362

2002 $ 690

2003 $ 690

2004 $ 690

2005 $ 690

2006 $ 690

2007 Funding requirements for FY 2007 and

2008 beyond will be determined based on the
Waste Treatment and Immobilization Plant

2009 (WTP) Project Baseline, and cannot exceed

$690M in any FY.

*Includes Contractor Fee
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT J
ADVANCE UNDERSTANDING ON COSTS

1. Allowable costs for WTP project-specific travel and relocation shall be in accordance with the
Bechtel Systems & Infrastructure, Inc. (BSIl) policy dated January, 2001 (Revision 0) submitted
under BNI letter CCN 017879 dated January 29, 2001. However, payments made under 3.7 d)
therein for tax assistance “gross up” shall be an unallowable cost prior to July 29, 2002, and an
allowable cost thereafter.

2. Allowable costs for WTP project-specific BSII Corporate employee permanent assignment
compensation benefit shall be in accordance with the BSII Project Assignment Incentive (PAl),
Revision 5. However, the tax assistance portion "gross-up" of the PAI shall be an unallowable
cost. The minimum 150-mile limit for recruited college students from Washington State University
(Pullman Campus only) and Eastern Washington University (Cheney campus only) is waived and
PAI payments for such eligible recruited employees shall be allowable, subject to other allowability
tests required under the contract.

3. During 2001, BNI implemented an internal Six Sigma Program to provide a clear means of work
process measurement and continuous process improvement that is expected to result in a net
overall reduction in incurred costs under the Contract. Costs to implement the BNI Six Sigma
Program are considered allowable costs under the Contract, subject to other required tests of
allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy
Acquisition Regulation.

4. Costs to implement the BNI Sharing For Success Program to enhance craft productivity and
reduce overall project costs are considered allowable costs under the Contract, subject to other
required tests of allowability under the Contract, the Federal Acquisition Regulation, and the
Department of Energy Acquisition Regulation.

5. Effective from the date of Contract award, facilities capital cost of money shall be an allowable
cost under the Contract, provided the criteria for allowability in FAR 31.205-10 are met.

6. Costs to implement the BNI Employee Recognition Program to support individual and team
accomplishments and encourage the achievement of Project goals are considered allowable costs
under the Contract, subject to other required tests of allowability under the Contract, the Federal
Acquisition Regulation, and the Department of Energy Acquisition Regulation.

7. Costs incurred in connection with hedging contracts entered into in connection with foreign
currency purchases, including but not limited to the purchase cost, rollover costs to adjust a
hedging contract to a new date in the event the payment date is delayed, and closure costs in the
event a procurement is canceled, are considered allowable costs under the Contract, subject to
other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the
Department of Energy Acquisition Regulation.

8. Costs to implement the BNI Vanpool Program to encourage project craft and nonmanual
vanpooling are considered allowable costs under the Contract, subject to other required tests of
allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy
Acquisition Regulation.

9. Costs incurred in connection with the Washington State Retrospective Rating Program connected
with Workers Compensation, including but not limited to surcharges, are considered allowable
costs under the Contract, subject to other required tests of allowability under the Contract, the
Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.
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10. Multiple Employer Pension Plan (MEPP)

1.

a.

The costs and expenses of the Contractor’s participation in the Multiple Employer Pension
Plan (MEPP) are allowable contract costs to the same extent as those costs are allowable
under Contract No. DE-AC06-96RL13200.

In the event that the Contractor withdraws from the MEPP, in accordance with the terms
of the MEPP, the Contractor's withdrawal liability, if any, shall be an allowable cost of the
Contract subject to availability of funds under the contract.

In the event that the MEPP is overfunded at the time of the Contractor's withdrawal and
the Contractor does not receive a cash disbursement of its share of such overfunding,
ORP hereby waives the Contractor's obligations, if any, under FAR 52.215-15(b) to make
payments to DOE, or otherwise adjust the Contractor's allowable costs, with respect to
any amounts otherwise assessed in accordance with CAS 413-50(c)(12).

In the event that the Contractor becomes the last sponsoring employer of the MEPP, the
Parties shall modify this agreement to address appropriate termination provisions and
funding requirements.

This Advance Understanding shall be revised from time to time to incorporate any
changes in the those policies, practices, and procedures the related costs and expenses
related to the MEPP.

The following Pending ltems and Trends are incorporated by reference in Modification A029.

Case
No.

Title

Issued to ORP

4

P1-24590-01-00065 Additional Security Badging Requirements

18

P1-24590-01-00093 Model Recovery, Maintainability, and RAMI Development

6

P1-24590-01-00099 Construction Emergency Response Plan (Addendum for FH site
emergency preparedness program)

21

P1-24590-01-00112 Addition of C2 Filtration (HEPA) to Pretreatment, LAW and HLW
Facilities

P1-24590-01-00117 Commissioning Maintenance Requirements

17

P1-24590-01-00118 Plant Operator Qualification & Training Facility

P1-24590-01-00119 Commissioning Materials & Vendor Support

P1-24590-01-00120 Commissioning Testing and Operations Requirements

P1-24590-01-00121 Risk Assessment and Reporting

19

P1-24590-01-00122 Analytical Laboratory and Temporary Laboratory Facilities

P1-24590-01-00131 Hazards/Accident Analysis Post PSAR Submittal

P1-24590-01-00133 Commissioning Procedure Writers

P1-24590-01-00135 QC Support to Commissioning

P1-24590-01-00136 Commissioning Training

P1-24590-01-00138 Environmental Interface

P1-24590-01-00140 Operation Authorization Request (OAR) Development and
Authorization Basis Maintenance

P1-24590-01-00142 Compliance with ISMS DEAR Clause, Safeguards and Security

PI-24590-01-00143 Pilot Scale Facility

10

P1-24590-01-00147 Pulsed Jet Mixer Testing

16

P1-24590-01-00150 LAW Canister Level Control

P1-24590-01-00153 A1-Incomplete WTP Conceptual Design - NOC & Sanitary
Sewer

P1-24590-01-00153 A2 - Incomplete WTP Conceptual Design - SAP & CAR

P1-24590-01-00153 B - Incomplete R&T WTP Conceptual Design work (5 Pls)
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Case
No. Title
19 |PI-24590-01-00154 HLW Melter Cell Reconfiguration Due to LAB Reconfiguration
13  |PI-24590-01-00165 Vitrification, Rheology & Regulatory Analysis for the Rework of

AZ-102 (Envelope B)

2 P1-24590-01-00170 LAW Annex Modifications

23 |PI-24590-01-00181 Operations & Maintenance C3 Area Temperatures

23  |PI-24590-01-00194 Study Associated with C3 Temperatures

P1-24590-01-00197 Technical Integration Baseline Development Team

P1-24590-01-00201 LAW Throughput Increase to 45 MTG

P1-24590-01-00246 ES&H Fire Protection Support Program

27 |PI-24590-01-00278 Change in LAW Concrete and Structural Steel Quality Class

P1-24590-01-00309 Revised Scale-Up lon Exchange Resin Quantities

P1-24590-01-00311 Radiological Safety Support

3 P1-24590-02-00335 LAW Bubbler Failures Below the Melt Line

2001 Approved Trends

1 P1-24590-01-00173 Detailed Study & Process Plan for Resolving Mercury Issues in
Waste Feed

14 |PI-24590-01-00174 Maximum Achievable Control Technology

14 |PI-24590-01-00316 Mercury mitigation for LAW Melter & Offgas

14 |PI-24590-01-00327 Incorporate Activated Carbon Column in HLW Melter Offgas
P1-24590-01-00143 PT Integrated Pilot Facility - Infrastructure & Testing IX
Processes

2002 Approved Trends

12 |PI-24590-02-00341 Radiological Monitoring Standards Change from ANSI-N13.1-
1969 to 1999

7 P1-24590-02-00356 Critical Decision 3 - Extended Independent Review

22 |PI-24590-02-00358 Steam Reformer Technology Demonstration Acquisition
20 |PI-24590-02-00382 Evaluate and Test CS & TC Exchange Resins

15  |PI-24590-02-00395 DOE Order 420.1 Fire Safety Impact Assessment Study
P1-24590-02-00396 Melt Pool Corrosion of LAW Bubblers (Part 2)
P1-24590-02-00398 Evaluation of Seismic Safety DOE 420.1 Impact
P1-24590-02-00405 LAB - Cost Reductions

P1-24590-02-00415 Initial Testing of Steam Reforming Waste Product
P1-24590-02-00431 DWPA Phased Approach

P1-24590-02-00447 Pour Tunnel Catch Tank

P1-24590-02-00453 Increase Pour Cave Cooling

P1-24590-02-00508 Sales and Use Tax

25 |PI-24590-02-00516 Regulatory Compliance Matrix

P1-24590-02-00539 Lab Rad Effluent Line

P1-24590-02-00550 Develop Implementation Plan & Start Testing of Alt. Resins
P1-24590-02-00581 Mixing Tests and Computational Fluid Dynamic Modeling by
R&T for PT and HLW

P1-24590-02-00586 Delete BOF Encapsulation Facility from WTP
P1-24590-02-00587 Modify BOF Spent Melter Staging Facility
P1-24590-02-00589 Eliminate BOF Melter Assembly Building
P1-24590-02-00590 Delete BOF Central Waste Storage Facility
P1-24590-02-00591 Eliminate BOF Administration Building from WTP Site
P1-24590-02-00601 Modification to HLW Melter Cave Support Handling System
Shielding/Containment and Decontamination




WTP Contract Section J
Contract No. DE-AC27-01RV14136 Modification No. M033

Case
No. Title

P1-24590-02-00635 Mercury - Sulfur Impregnation Carbon Tests
P1-24590-02-00637 Mercury R&T Studies

P1-24590-02-00665 Replace Welded Sealing of LAW Containers with Mechanical
Sealing

P1-24590-02-00666 Eliminate Tc lon Exchange System (pending approval)
P1-24590-02-00688 Stage 1 Cs Alternative Resin Testing

P1-24590-02-00700 Develop Estimate for Implementing DOE Order 435.1
P1-24590-02-00706 2 + 2 Melter Option

P1-24590-02-00723 Commissioning and Training Cost Savings Initiatives
P1-24590-02-00725 Schedule Impact of Cumulative Changes

P1-24590-02-00728 Alternate Cesium lon Exchange Resin Testing: Stages Il & 1l
P1-24590-02-00742 Develop Supplemental EIS Data Package

P1-24590-02-00744 Include Battelle R&T Sample Residue Handling & Disposal
P1-24590-02-00754 Foreign Travel Coordinator DEAR 952-247-70
P1-24590-02-00758 Replace Uniform Building Code with International Building Code

for Fire Proofing Design

P1-24590-02-00779 Trend Implementation Variance vs. Approved ROM
P1-24590-02-00782 R&T Testing of lon Exchange Pressure Drop Issue

All items above may have subsequent update revisions, interpretations, or other clarifications that are
agreed to by letter. Such updates shall be deemed to be incorporated by reference where stated.



WTP Contract Section J
Contract No. DE-AC27-01RV14136 Modification No. M033

SECTION J — LIST OF ATTACHMENTS
ATTACHMENT K
LISTING OF WTP CONCEPTUAL DESIGN AND SUPPORTING INFORMATION

The following information associated with the Waste Treatment and Immobilization Plant (WTP) Conceptual
Design and Supporting Information is provided at http://www.hanford.gov/orp/procure/solicitations/index.html.

The information includes:
(a) Process and Facility Design Documentation and Analyses

Facility Mass and Energy Balances
Process Description

Process and Facility Drawings
Systems Descriptions

Facility Descriptions

Facility Capability Studies

Facility Expansion Capability Study
Interface Control Documents

(b) Construction Planning

Engineering Execution Plan
Construction Strategy
Construction Mobilization Plan
Facility Acceptance Strategy

(c) Technology Planning and Testing Information

Technology Development Plan
Tank Waste Sample Analyses
Technology Test Reports

(d) Waste Form Qualification Strategies

Products and Secondary Wastes Plan
IHLW Waste Compliance Plan

(e) Environmental Permitting Documentation

Dangerous Waste Permit Application

Environmental Plan

Risk Assessment Work Plan

Approach for Immobilized High Level Waste (HLW) Delisting

Approach for Immobilized Low Activity Waste (LAW) Land Disposal Restrictions (LDR)
Compliance

Environmental Report Revision

) Integrated Safety Management Program, Hazards and Safety Analysis Information
Documentation prepared for, and correspondence between the DE-AC06-96RL 13308

Contractor Organization and the U.S. Department of Energy (DOE) Regulatory Unit can
be found at http://www.hanford.gov/osr/osr.asp.
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(9) Cost and Schedule Documentation

Integrated Master Plan
Government Fair Cost Estimate

(h) Quality Assurance

Quality Assurance Program Description
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT L
SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS

A — Bechtel Washington

SIC Code Description of SIC Major Group SDB Dollars Percentage**

N/A

B — Subcontractors

SIC Code Description of SIC Major Group SDB Dollars Percentage**
23 Apparel and other finished products made from fabrics $26,880 .0007
25 Furniture and fixtures 248,700 .0063
28 Chemicals and allied products 1,747,750 .0441
34 Fabricated metal products 9,564,827 2412
36 Electronic and other electrical equipment and components,

except computers 15,730,940 .3967

Measuring, analyzing, and controlling instruments;
38 photographic, medical, and optical goods; watches and

clocks 720,120 0182
48 Communications 711,489 .0179
50 Wholesale trade, durable goods 3,340,970 .0843
51 Wholesale trade, nondurable goods 2,403,444 .0606
50 Building materials, hardware, garden supply, and mobile

home dealers 491,220 0124
73 Business services 125,468 .0032
87 Engineering, accounting, research, management, and

related services 16,046,472 4047
89 Miscellaneous services 512,040 0129

Subtotal *** $51,670,320 1.3032

C — Total (A +B)

SIC Code Description of SIC Major Group SDB Dollars Percentage**

23 Apparel and other finished products made from fabrics $26,880 .0007

25 Furniture and fixtures 248,700 .0063

28 Chemicals and allied products 1,747,750 0441

34 Fabricated metal products 9,564,827 2412

36 Electronic and other electrical equipment and components,
except computers 15,730,940 .3967
Measuring, analyzing, and controlling instruments;

38 photographic, medical, and optical goods; watches and
clocks 720,120 .0182
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48 Communications 711,489 .0179
50 Wholesale trade, durable goods 3,340,970 .0843
51 Wholesale trade, nondurable goods 2,403,444 .0606
59 Building materials, hardware, garden supply, and mobile

home dealers 491,220 0124
73 Business services 125,468 .0032
87 Engineering, accounting, research, management, and

related services 16,046,472 4047
89 Miscellaneous services 512,040 0129

Subtotal *** $51,670,320 1.3032

Total Estimated Contract Value = $3,965,000,000

*%

* SDB participation from industries eligible for the 10% Price Evaluation Adjustment

***  Total SDB target cost

All percentages shown as a percent of the estimated total Target Cost

143
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT M
DAVIS-BACON WAGE DETERMINATION

General Decision Number WA010009 dated December 7, 2001 is hereby incorporated by reference.



